


















8. Project Budget (for Construction Projects Only)

Division Funding Other Secured Funding Total Cost Amount 

Requested Source(s) 

ndicate construction costs by line item (e.g., 

linear feet of different-sized lines) 

Construction Costs 

Bank Stabilization (Bioengineering) $36,000 $36,000 

Stream Bed Restoration $50,000 $50,000 

Riparian Corridor Restoration (Mostly Planting) $20,000 $20,000 

Infiltration BMPs $15,000 $15,000 

Clearing & Grubbing, Grading, Erosion Control, 
' 

$55,000 $55,000 

Pump Around Operation, etc. 

Contingency (10% of construction costs): $17,600 $17,600 

Construction Subtotal: $193,600 $193,600 

Engineerioi;:: Costs 

Engineering Design $45,000 $45,000 

Permitting $10,000 $10,000 

Land Surveying Costs $15,000 $15,000 

Engineering Subtotal: $70,000 $70,000 

Administration Costs 

Planning $4,000 $4,000 

Easement Preparation 

Grant Administration (if applicable) 

LOan Administration (if applicable) $15,000 $15,000 

ER Preparation $10,000 $10,000 

Environmental Documentation Preparation 

Legal Costs 

Other (Loan Closing Costs 2%) $6,000 $6,000 

Administration Subtotal: $29,000 $6,000 $35,000 

TOTAL PROJECT COST: $292,600 $6,000 $298,600 

A PE Seal for the estimate m11st be provided in the space to the right for 

the application to be considered complete. 
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